

BACK TO WORK

PRICING AND LEAD TIMES FOR ACTIONABLE COVID ALTERATIONS TO YOUR EXISTING WORKPLACE

Step 1: Select Your Alterations

Step 2: Email Us Your Floor Plans and Selections

Step 3: Receive Schedule Confirmation

Step 4: Construction Begins

**Send floor plan, selections and questions
to backtowork@buildbig.com**



SOCIAL DISTANCING AIDES

	COST	LEAD TIME
Temporary Floor & Wall Signage Convey the new social policies of your office on walls & floors.	\$1.00/SF	1 Week
Branded Floor & Wall Signage Communicate your new social policies with branded graphics.	\$3.50/SF	4 Weeks
Plexiglass Screens at Workstations Create physical separation with clear dividers.	\$250/EA	2 Weeks
Convert Conference Room to Workstation Reduce seating density. Add power & data to a meeting room seat.	\$1050/EA	2 Weeks
Add Satellite Pantry Reduce café crowding by adding secondary pantry.	\$24,000	6 Weeks
Hand Sanitizer Station/Wall Mount Add hand sanitizer coverage for your full headcount.	\$.25/SF	4 Weeks
Surface Wipe Station/Wall Mount Add surface wipe coverage for your full headcount.	\$.25/SF	4 Weeks

TOUCHLESS INITIATIVES

Install Automatic Door Operator Retrofit your office entry for touchless entry.	\$9,500	10 Weeks
Install Manual Hands-Free Door Opener Install foot-operated handles for swing doors.	\$250/EA	2 Weeks
Retrofit Toilet with Touchfree Flush Valve Add touchless operation to a restroom fixture.	\$800/EA	2 Weeks
Retrofit Bathroom with Touchless Fixtures Add touchless operation to all fixtures in restroom.	\$4500/EA	2 Weeks
Thermal Camera Body Temp System Thermal imaging system that provides touchless fever checks, including receptionist training.	\$23,500	2 Weeks




CLEANING OPTIONS

Comprehensive Full Office Clean Comprehensive office clean of all vertical and horizontal surfaces.	\$0.34/SF	1 Week
Clean High Touch Areas Only Clean with focus on high traffic surfaces, handles, ect.	\$0.18/SF	1 Week
Keyboards, Mice, Work Surfaces Clean with focus on work-surface items.	\$0.10/SF	1 Week
Carpet Clean Carpet steam clean.	\$0.20/SF	1 Week
Clean Doors, Glass, Hardware Clean of doors, glass, and door handles/hardware.	\$0.10/SF	1 Week
Clean HVAC Diffusers and Exposed Ductwork Clean all air diffusers and exposed ductwork.	\$0.30/SF	1 Week
Deep Clean Common Area (Café/Training) Deep clean a high traffic area.	\$2000/EA	1 Week
Professional Biological Cleaning Certified biological cleaning when extra precaution is needed.	\$4.25/SF	1 Week

ANTIMICROBIAL SURFACES

Replace countertops with antimicrobial materials Replace countertop with antimicrobial equivalent.	\$800/LF	6 Weeks
Antimicrobial Wall Paint Repaint walls same color with antimicrobial paint.	\$3/SF	2 Weeks
Antimicrobial UV Undercabinet Lights Add UV lights to passively sanitize countertops.	\$3000/Pantry	5 Weeks
Antimicrobial In Ceiling Light Fixture Add ceiling UV light to passively sanitize surfaces.	\$2000/EA	5 Weeks
Antimicrobial Door Hardware Retrofit Replace door hardware with antimicrobial equivalent.	\$1,050/EA	6 Weeks



AIR CLEANING SOLUTIONS

- In Ceiling UV & HEPA Air Cleaner** \$19,500 **4 Weeks**
Filter & kill airborne virus without modifying HVAC system.
- Convert Meeting Room to Negative Air** \$8500 **2 Weeks**
Remove air from circulation in a high traffic room.
- Install In Duct Ionizers** \$20,000 **2 Weeks**
Install air ionizers in ductwork to reduce virus lifetime.
- HEPA Fan Filter Unit** \$3500/Area **3 Weeks**
Add HEPA filtration without resizing equipment or ductwork.
- HEPA Filter Rack w/ Booster Fan in Medium Pressure Loop** \$50,000/Floor **6 Weeks**
Add HEPA filtration to an entire floor.

ACCOMMODATING REMOTE MEETINGS

- Add TV, Power, Data, & Zoom Camera in Meeting/Phone Room** \$3500/EA **2 Weeks**
Accommodate increased virtual meeting traffic.
- Add Professional Grade Video Conferencing to Meeting Room** \$19500/EA **4 Weeks**
Accommodate increased virtual presentations & board meetings.
- Upgrade Acoustics for Video in Typical Meeting Room** \$6500/EA **6 Weeks**
Reduce echos and poor sound quality in small rooms.

